

F. No. 13050/2/2015-SP-IDA (Pt. II)
Government of India
NITI Aayog
(NRE Vertical – Island Development)

Sansad Marg, New Delhi
Dated: 21st November, 2016

CORRIGENDUM

Subject: Selection of Consultant for “Preparation of Concept Development Plans and Detailed Master Plans for Holistic Development of 10 Islands”.

With reference to the RFQ-cum-RFP document for Selection of Consultant for “Preparation of Concept Development Plans and Detailed Master Plans for Holistic Development of 10 Islands” issued by the NITI Aayog on website vide F. No. 13050/2/2015-SP-IDA (Pt. II) on 02.11.2016, the following modifications are being made in **para 2.4.8 under heading Deliverables of the RFQ-cum-RFP document** :

Stage	For this	Read this
	Deliverables	Deliverables
Stage I	Inception Report (containing elements including but not limited to details of Approach & Methodology, strategy for data collection and analysis, team deployment plan and work plan to achieve deliverables within envisaged timelines.)	Inception Report (containing elements including but not limited to details of Approach & Methodology, strategy for data collection and analysis, team deployment plan and work plan to achieve deliverables within envisaged timelines.)
	Draft Site Suitability Report (as per activities listed under 2.1.3, 2.1.4 and 2.1.5 of the Scope of Work)	Draft Site Suitability Report (as per activities listed under 2.2.1, 2.2.2, 2.2.3, 2.2.4 and 2.2.5 of the Scope of Work)
	Final Site Suitability Report including Presentation (after incorporating feedback from the client on the draft report and as per activities under 2.1.6 of the Scope of Work)	Final Site Suitability Report including Presentation (after incorporating feedback from the client on the draft report and as per activities under 2.2.6 and 2.1 of the Scope of Work)
Stage II	Detailed Site Assessment and suitability report (as per activities listed under 2.2.1 of the Scope of Work)	Detailed Site Assessment and suitability report (as per activities listed under 2.3 of the Scope of Work)
	Market demand assessment and infrastructure Gap assessment (as per	Market demand assessment and infrastructure Gap assessment (as

Stage	For this	Read this
	Deliverables	Deliverables
Stage II	activities listed under 2.2.2, 2.2.3 and 2.2.4 of the Scope of Work)	per activities listed under 2.3.7 and 2.3.8 of the Scope of Work)
	Outlining Vision and Conceptual Master plan (as per activities listed under 2.2.5 of the Scope of Work)	Outlining Vision and Conceptual Master plan (as per activities listed under 2.3.1, 2.3.2, 2.3.3, 2.3.4, 2.3.5, 2.3.6 and 2.3.9 of the Scope of Work)
	Draft Master plan and infrastructure plan (as per activities listed under 2.2.6 of the Scope of Work)	Draft Master plan and infrastructure plan (as per activities listed under 2.3.10 and 2.3 of the Scope of Work)
	Final master plan and infrastructure plan (as per activities listed under 2.2.7 of the Scope of Work)	Final master plan and infrastructure plan (as per activities listed under 2.3.11 and 2.3 of the Scope of Work)
Stage III	Draft financial feasibility report (as per activities listed under 2.3.1 and 2.3.2 of the Scope of Work)	Draft financial feasibility report (as per activities listed under 2.4.1 and 2.4.2 and 2.4.3 of the Scope of Work)
	Draft project structuring report (as per activities listed under 2.3.3 and 2.3.4 of the Scope of Work)	Draft project structuring report (as per activities listed under 2.4.4 of the Scope of Work)
	Final feasibility report and project structuring report (incorporating feedback from the Client on the draft reports above)	Final feasibility report and project structuring report (incorporating feedback from the Client on the draft reports above)
	Marketing strategy and final implementation plan (as per activities listed under 2.3.5, 2.3.6 and 2.3.7 of the Scope of Work)	Marketing strategy and final implementation plan (as per activities listed under 2.4.5 and 2.4 of the Scope of Work)

2. The RFQ-cum-RFP document for Selection of Consultant for “Preparation of Concept Development Plans and Detailed Master Plans for Holistic Development of 10 Islands” as detailed in the para 1 above may be read with the above modifications.


 (Sanjay Kumar)
 Director,
 NRE Vertical – Island Developments
 Room No. 410,
 NITI Aayog, Sansad Marg
 New Delhi, 110001
 Tel: 011-23096635
 Email: sanjay.kr72@nic.in